
EPA Region 5 Records Ctr. 

330874 

Alternative: BIdg Alternative 1 
Name: Offsite Disposal to a Subtitle D Landfill 

Site: Eagle Zinc Descript ion: 
Locat ion: Hilisboro, Illinois 
Phase: TM 2 Feasibility Study 
Base Year 2008 
Date: 6/22/2009 10fl6 

CAPITAL COSTS 

DESCRIPTION QTY 

Building Demolit ion 1 
Mobilization, including all planning documents 
Site Preparation 
ACM removal and disposal at Subtitle D Landfill 
Demolition to slab and transport to onsite disposal area 
Steel decon and onsite stocltpiie 
Demobilization 
PM, RD and CM 

SUBTOTAL 

Putrescibie Waste Disposal 

Transportto Allied Waste Landfillin Litchlield,lll, 1,510 

Waste Disposal at Allied \A^ste Landtill 1,510 
SUBTOTAL 

Steel Salvage Value 

Steel salvage 2,593 

Demo Debris Excavation and Hauling 
Excavation andTruck Loading 11,906 

Transport lo Landfill 11,906 
Subtlltle D Landlill Disposal 19,050 

SUBTOTAL 

Demo Conb-actor Mobilization/Demoblllation 5% 
Subcontractor General Conditions 15% 

SUBTOTAL 

Contingency 16% 

Project Management 5% 

Remedial Design 4% 
Construction Management 8% 

SUBTOTAL 

TOTAL CAPITAL COST (2008 Ddlars) 

Note: 

UNIT 

LS 

TN 

TN 

TN 

CY 

CY 
TN 

COST ESTIMATE SUMMARY | 

1 
Offsite Disposal of 11,000 cy of building debris at Subtitle D Landfil | 

UNIT 
COST 

2,279,091 

-

$9.00 

$35.50_ 

-S280_ 

$5.33 

$8.00 
$ 3 9 _ 

-

c 

TOTAL NOTES 

Bodine Cost proposal less putrescibie waste 
disposal cost and less steel salvage costs; 

$2,279,091 Comparable REACT proposal was $1,536,034 

$2,279,091 

Bodine Proposal waste mass estimate (per 
$13,590 USEPA); REACT Proposal unit cost 

Bodine Proposal waste mass estimate (per 
$53,606 USEPA); REACT Proposal unit cost 
$67,196 

Bodine Proposal steel mass and salvage 
volume estimate is 2,593 tons and salvage 
value was $280/rN resulting in salvage value 

(S726.040) r,fS7?fin4n 

$63,502 Bodine volume estimate 

Prorated cost based on Peoria tansport quote 
$95,248 of $48/cy to ti-ansport 120 miles. 

$742,934 Litchfield, Illinois Landlill Quote (10/9/08) 
$901,685 

$162,399 
$487,196 

$649,694 

10% Scope + 6% Bid (note; bid contingency 
lowered due to availability of 2 bids; PM, RD and 
CM of Building demo already included in bid 

$584,635 costs) 

$224,110 
$179,288 
$358,576 
$761,974 

$4,518,1331 

Note; Cost estimate based primari^ on the more conservative Demolition Cost estimates from Bodine Environmental Sen/ices (May 20, 2008) and REACT 
Environmental Engineers Inc. (May 20,2008), 1 

The enclosed Engineer's Estimate is only an estimate of possible construction costs for budgeting purposes This estimate is limited to the conditions existing at its issuance and is not a 
guaranty of actual price or cost. Uncertain market conditions such as, butnotlimited to: local labor or contractor availability, wages, other work, material market fluctuations, price escalations 
force majeure event, and developing bidding conditions etc may affect the accuracy of this estimate. CH2M Hill is not responsible for any variance from this estimate or actual prices and 
conditions obtained. 
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